SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 03/27/2012 INFORMAL LETTING
SHEET 1 OF 3 ITEM NO. 3

PROJECT NO. 079S-492 & 016W-491 COUNTY: Custer & PCC Pavement Repair CONTRACT TIME: November 2, 2012

PCN NO. i2fx &i2qg Pennington

Engineer's Estimate $ 252,286.48

Engineer's Estimate Simon Contractors Forby Contractoing
Rapid City SD Hinckley MN
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
i2fx
001 [Mobilization Lump Sum 1.00 0.00 10,000.00 10,000.00 16,500.00 16,500.00
002 |Unclassified Excavation, Digouts Cuyd 135.00 0.00 8.00 1,080.00 8.00 1,080.00
003 |[Gravel Cushion Ton 260.00 0.00 26.00 6,760.00 15.00 3,900.00
004 |Nonreinforced PCC Pavement Repair Sqvyd 1625.60 0.00 112.00 182,067.20 125.00 203,200.00
005 [Dowel Bar Each 324.00 0.00 14.30 4,633.20 10.00 3,240.00
006 |Insert Steel Bar in PCC Pavement Each 1366.00 0.00 10.00 13,660.00 12.00 16,392.00
007 |Seal Random Cracks in PCC Pavement Ft 527.00 0.00 3.00 1,581.00 2.50 1,317.50
008 |Pavement Marking Paint, 4" White Ft 405.00 0.00 1.08 437.40 1.50 607.50
009 |Pavement Marking Paint, 4" Yellow Ft 620.00 0.00 1.08 669.60 1.50 930.00
010 |Flagging Hour 250.00 0.00 23.05 5,762.50 23.05 5,762.50
011 [Traffic Control Unit 1350.00 0.00 1.08 1,458.00 5.00 6,750.00
012 |Traffic Control, Miscellaneous Lump Sum 1.00 0.00 20,000.00 20,000.00 10,000.00 10,000.00
013 |Type C Advance Warning Arrow Panel Each 2.00 0.00 900.00 1,800.00 750.00 1,500.00
i2gq

014 [Mobilization Lump Sum 1.00 0.00 3,000.00 3,000.00 1,500.00 1,500.00
015 [Remove Concrete Curb & Gutter Ft 24.00 0.00 5.00 120.00 10.00 240.00
016 |Remove Concrete Sidewalk Sqvd 9.00 0.00 21.00 189.00 10.00 90.00
017 |Unclassified Excavation, Digouts Cuyd 33.00 0.00 8.00 264.00 8.00 264.00
018 [Gravel Cushion Ton 27.00 0.00 32.50 877.50 15.00 405.00
019 [8" Nonreinforced PCC Pavement Sqvyd 125.00 0.00 134.00 16,750.00 150.00 18,750.00
020 [Dowel Bar Each 82.00 0.00 14.30 1,172.60 10.00 820.00
021 [Insert Steel Bar in PCC Pavement Each 82.00 0.00 10.00 820.00 12.00 984.00
022 [Traffic Control Unit 272.00 0.00 6.00 1,632.00 5.00 1,360.00
023 |Type BL66 Concrete Curb & Gutter Ft 12.00 0.00 35.50 426.00 40.00 480.00
024 [4" Concrete Sidewalk SqFt 80.00 0.00 6.00 480.00 9.00 720.00
TOTAL 0.00 275,640.00 296,792.50




SD DOT - RAPID CITY REGION

ABSTRACT OF BIDS RECEIVED 03/27/2012 INFORMAL LETTING

SHEET 2 OF 3 ITEM NO. 3

PROJECT NO. 079S-492 & 016W-491 COUNTY: Custer & PCC Pavement Repair CONTRACT TIME: November 2, 2012

PCN NO. i2fx &i2qg Pennington

Engineer's Estimate $ 252,286.48

Ainsworth-Benning Stanley J. Johnsen Concrete |Tru-Form Construction
Spearfish SD Rapid City SD Black Hawk SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
i2fx
001 [Mobilization Lump Sum 1.00 29,800.00 29,800.00 18,830.00 18,830.00 10,000.00 10,000.00
002 |Unclassified Excavation, Digouts Cuyd 135.00 8.00 1,080.00 8.00 1,080.00 8.00 1,080.00
003 |[Gravel Cushion Ton 260.00 25.20 6,552.00 38.00 9,880.00 45.00 11,700.00
004 |Nonreinforced PCC Pavement Repair SqYd 1625.60 114.40 185,968.64 130.00 211,328.00 160.00 260,096.00
005 [Dowel Bar Each 324.00 12.15 3,936.60 12.00 3,888.00 12.50 4,050.00
006 [Insert Steel Bar in PCC Pavement Each 1366.00 14.20 19,397.20 17.00 23,222.00 14.00 19,124.00
007 [Seal Random Cracks in PCC Pavement Ft 527.00 2.50 1,317.50 5.65 2,977.55 3.50 1,844.50
008 |Pavement Marking Paint, 4" White Ft 405.00 0.95 384.75 0.80 324.00 0.85 344.25
009 |Pavement Marking Paint, 4" Yellow Ft 620.00 0.95 589.00 0.80 496.00 0.85 527.00
010 |Flagging Hour 250.00 23.05 5,762.50 23.05 5,762.50 23.05 5,762.50
011 [Traffic Control Unit 1350.00 6.35 8,572.50 5.35 7,222.50 5.60 7,560.00
012 |Traffic Control, Miscellaneous Lump Sum 1.00 11,500.00 11,500.00 6,400.00 6,400.00 6,900.00 6,900.00
013 |Type C Advance Warning Arrow Panel Each 2.00 635.00 1,270.00 535.00 1,070.00 560.00 1,120.00
i2gq

014 [Mobilization Lump Sum 1.00 3,600.00 3,600.00 1,500.00 1,500.00 2,500.00 2,500.00
015 [Remove Concrete Curb & Gutter Ft 24.00 3.95 94.80 14.00 336.00 12.00 288.00
016 [Remove Concrete Sidewalk SqYd 9.00 12.80 115.20 19.00 171.00 18.00 162.00
017 |Unclassified Excavation, Digouts Cuyd 33.00 8.00 264.00 8.00 264.00 8.00 264.00
018 [Gravel Cushion Ton 27.00 29.80 804.60 45.00 1,215.00 35.00 945.00
019 [8" Nonreinforced PCC Pavement Sqyd 125.00 121.00 15,125.00 100.00 12,500.00 135.00 16,875.00
020 [Dowel Bar Each 82.00 12.15 996.30 12.00 984.00 12.50 1,025.00
021 [Insert Steel Bar in PCC Pavement Each 82.00 14.20 1,164.40 17.00 1,394.00 15.00 1,230.00
022 [Traffic Control Unit 272.00 5.08 1,381.76 4.25 1,156.00 4.90 1,332.80
023 |Type BL66 Concrete Curb & Gutter Ft 12.00 33.80 405.60 50.00 600.00 45.00 540.00
024 [4" Concrete Sidewalk SqFt 80.00 7.00 560.00 7.50 600.00 9.00 720.00
TOTAL 300,642.35 313,200.55 355,990.05
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ABSTRACT OF BIDS RECEIVED 03/27/2012 INFORMAL LETTING
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PROJECT NO. 079S-492 & 016W-491 COUNTY: Custer & PCC Pavement Repair CONTRACT TIME: November 2, 2012

PCN NO. i2fx &i2qg Pennington

Engineer's Estimate $ 252,286.48

JV Bailey Co.
Rapid City SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
i2fx
001 [Mobilization Lump Sum 1.00 49,000.00 49,000.00 0.00 0.00
002 |Unclassified Excavation, Digouts Cuyd 135.00 8.00 1,080.00 0.00 0.00
003 |[Gravel Cushion Ton 260.00 60.00 15,600.00 0.00 0.00
004 |Nonreinforced PCC Pavement Repair SqvYd 1625.60 130.00 211,328.00 0.00 0.00
005 [Dowel Bar Each 324.00 12.00 3,888.00 0.00 0.00
006 |Insert Steel Bar in PCC Pavement Each 1366.00 13.00 17,758.00 0.00 0.00
007 |Seal Random Cracks in PCC Pavement Ft 527.00 11.00 5,797.00 0.00 0.00
008 |Pavement Marking Paint, 4" White Ft 405.00 0.85 344.25 0.00 0.00
009 |Pavement Marking Paint, 4" Yellow Ft 620.00 0.85 527.00 0.00 0.00
010 |Flagging Hour 250.00 23.05 5,762.50 0.00 0.00
011 [Traffic Control Unit 1350.00 5.50 7,425.00 0.00 0.00
012 |Traffic Control, Miscellaneous Lump Sum 1.00 10,000.00 10,000.00 0.00 0.00
013 |Type C Advance Warning Arrow Panel Each 2.00 600.00 1,200.00 0.00 0.00
i2gq

014 [Mobilization Lump Sum 1.00 10,000.00 10,000.00 0.00 0.00
015 [Remove Concrete Curb & Gutter Ft 24.00 12.00 288.00 0.00 0.00
016 |Remove Concrete Sidewalk SqvYd 9.00 13.00 117.00 0.00 0.00
017 |Unclassified Excavation, Digouts Cuyd 33.00 8.00 264.00 0.00 0.00
018 [Gravel Cushion Ton 27.00 60.00 1,620.00 0.00 0.00
019 |8" Nonreinforced PCC Pavement Sqvyd 125.00 145.00 18,125.00 0.00 0.00
020 [Dowel Bar Each 82.00 12.00 984.00 0.00 0.00
021 |Insert Steel Bar in PCC Pavement Each 82.00 16.00 1,312.00 0.00 0.00
022 [Traffic Control Unit 272.00 5.00 1,360.00 0.00 0.00
023 |Type BL66 Concrete Curb & Gutter Ft 12.00 45.00 540.00 0.00 0.00
024 [4" Concrete Sidewalk SqFt 80.00 12.00 960.00 0.00 0.00
TOTAL 365,279.75 0.00 0.00




